

MEMO NO. 341/ SOR-10/ B.P./2010/
OFFICE OF THE ENGINEER-IN-CHIEF
WATER RESOURCES DEPARTMENT
CHHATTISGARH, RAIPUR

Raipur, Dated /05/2018

To,

All Chief Engineer
All Superintending Engineer
All Executive Engineer (in Charge of Division)
Water Resources Department, Chhattisgarh

Sub : Amendment No. 9 to the schedule of Rates for works of Water Resources Department in Chhattisgarh in force from 01.08.2010.

In continuation to the amendment No. 8 in the Schedule of Rate for Water Resources Department Chhattisgarh which is in-force from 01.08.2010, issued vide letter no. 341/SOR-10/B.P./2010/7536/ Raipur, Dated 02.05.2018 the following amendment is hereby issued. This will be in-forced from the immediate effect.

Amendment No. 9 – Item No. 4475 of Chapter No 44 : Pressure Irrigation network and allied works.

Encl : As above

sd
(H.R. Kutare)
Engineer-in-Chief
Water Resources Department
Chhattisgarh, Raipur

Endt. NO. 341/ SOR-10/ B.P./2010/ 9244
Copy Forwarded to :

Raipur, Dated 28 / 05/2018

1. The Secretary, Govt. of Chhattisgarh, Water Resources Department, Mantralaya, Mahanadi Bhawan, Naya Raipur.
2. The Engineer-in-Chief, PWD Sirpur Bhavan, Naya Raipur.
3. The Engineer-in-Chief, PHED Indrawati Bhavan, Naya Raipur.
4. The Director, Rate & Cost, CWC, Sewa Bhavan R.K. Puram, New Delhi.
5. The Accountant General, Chhattisgarh, Near Vidhan Sabha, Raipur.
6. The Chief Technical Examiner, Indrawati Bhavan, Naya Raipur.
7. The Executive Engineer (Civil) CSEB, Raipur.
8. The Chief Engineer/Superintending Engineer/Executive Engineer / *S.E. (MIS) Data Center Sihawa Bhawan Campus Raipur*
9. The Executive Engineer MIS, Data Center Sihawa Bhawan Campus, Civil line Raipur, for uploading amendment in departmental website.

Encl : As above

[Signature]
Engineer-in-Chief
Water Resources Department
Chhattisgarh, Raipur
28-5


Chapter 44
PRESSURE IRRIGATION NETWORK AND ALLIED WORKS
Amendment No – 9 for item no 4475


Item No.	Description of Item	Unit	Rate	Remark
4475	<p>Capacity building, Social awareness, training of personnel's/ cultivators by social scientist/ (agency/ NGOs etc.) for 5 years including all expenses Such as conveyance, stationary, Videography & photography, documentation, fooding, lodging, etc.</p> <p>Activities involved:-</p> <p>A. Component of survey :</p> <p>1. Soil Health Card -Listing of beneficiaries i.e. category wise (SC /ST /OBC/Gen/H/TG) small and marginal farmer, Soil health card.</p> <p>2. Agricultural Statistics of Project. -Agricultural Statistics i.e. area wise detail of mono crop, double crop, multi crop, Kharif and rabi crops recommendation along with soil health card. -Present crop pattern details including bench marking. -Average input cost of crops at present of project. (I) During 1st Year of construction. (II) During 3rd Year of operation.</p> <p>3. Community survey & micro planning -Community survey & community micro planning -Community need based action plan (with presence of at least 70% beneficiaries). (I) During 1st Year of construction. (II) During 3rd Year of operation.</p> <p>4. Geotagging -Geotagging of structure & distribution networks for micro irrigation system including equipment.(one time needed)</p>	<p>Rs/Ha./ Year</p> <p>Rs/Ha. Rs/Ha.</p> <p>Rs/Ha. Rs/Ha.</p> <p>Rs/Ha.</p>	<p>500.00</p> <p>1200.00 1200.00</p> <p>13000.00 10000.00</p> <p>100.00</p>	

[Handwritten signature]


Item No.	Description of Item	Unit	Rate	Remark
	-B. Awareness campaign:			
	- General Training, awareness and motivation programme of farmers, beneficiaries, WUA in order to adopt best practices of pressure / micro irrigation (minimum 12 activity per year).	Rs/Ha./ Year	700.00	
	- Specialized Training programme of farmers, beneficiaries by experts of Agriculture and Horticulture (Minimum 2 Training per Season) in the first year of operation.	per training	25000.00	
	-Exposure visit of Minimum 25 no. of farmers/beneficiaries. (one time needed)	One Item	350000.00	
	-Assistance for developing Market base for produces.	One Item	200000.00	
	C. Impact assessment			
	-Conduct Third party Assessment by Govt Body/ Govt approved National / State level Firm/ Institute After Construction of project at the end of third year after second stage of micro planning.	Rs/Ha.	5000.00	
	D. Operation, Maintenance & Handover (Micro plan Committee)			
	- Mobilisation charges to run project for 5 years	Rs/Ha./ Year	2616.00	
	-Social audit of scheme involving min 60% of the beneficiaries. (one time needed)	Rs/Ha.	100.00	
	- Operation, Maintenance of project and Smooth hand over of Project to the beneficiaries user committee or (WUA) for Operation & Maintenance.	Rs/Ha./ Year	1200.00	
	Note:- This item shall not be clubbed with any other item during preparation of "G- Schedule".			



(Prakash Kumar Pal)
Executive Engineer/Member
E/M Heavy Plant & Machinery Division
Raipur


(Arvind Namdeo)
Executive Engineer/Member
Office of the Engineer-in-Chief
Water Resources Department
Chhattisgarh, Raipur


(S.R. Sirsaj)
Superintending Engineer/Member
Office of the Engineer-in-Chief
Water Resources Department
Chhattisgarh, Raipur


(B.R. Ladia)
Superintending Engineer (Bodhi)/Member
Office of the Engineer-in-Chief
Water Resources Department
Chhattisgarh, Raipur


(A.K. Badhiya)
Superintending Engineer (M.I.S.)/Member
Office of the Engineer-in-Chief
Water Resources Department
Chhattisgarh, Raipur


(Celestin Xaxa)
Chief Engineer/(Monitoring)/President
Office of the Engineer-in-Chief
Water Resources Department
Chhattisgarh, Raipur